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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  200,000.00  200,000.00  200,000.00  200,000.00  200,000.00  200,000.00
2 CLASS B FIELD OFFICE   LS  1.00  20,000.00  20,000.00  30,000.00  30,000.00  21,000.00  21,000.00
3 CONSTRUCTION MONITORING   LS  1.00  75,000.00  75,000.00  100,000.00  100,000.00  40,000.00  40,000.00
4 DEWATERING   LS  1.00  200,000.00  200,000.00  200,000.00  200,000.00  210,000.00  210,000.00
5 MAINT. TRAFFIC, DETOURS & ACCESS   LS  1.00  25,000.00  25,000.00  50,000.00  50,000.00  28,000.00  28,000.00
6 DUST CONTROL   LS  1.00  15,000.00  15,000.00  40,000.00  40,000.00  50,000.00  50,000.00
7 CLEARING & GRUBBING   LS  1.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00
8 REMOVE UNREINFORCED PCC   LS  1.00  5,000.00  5,000.00  13,000.00  13,000.00  3,000.00  3,000.00
9 REMOVE REINFORCED PCC   CY  1,900.00  65.00  123,500.00  85.00  161,500.00  14.00  26,600.00
10 REMOVE FENCING   LF  6,632.00  3.00  19,896.00  3.00  19,896.00  2.00  13,264.00
11 TEMPORARY FENCE   LS  1.00  5,000.00  5,000.00  15,000.00  15,000.00  1,200.00  1,200.00
12 UNCLASSIFIED EXCAVATION   CY  9,182.00  20.00  183,640.00  20.00  183,640.00  8.50  78,047.00
13 SHORING & TRENCH SHORING   LS  1.00  1,500,000.00  1,500,000.00  945,000.00  945,000.00  950,000.00  950,000.00
14 STRUCTURE BACKFILL   CY  2,652.00  35.00  92,820.00  22.00  58,344.00  25.00  66,300.00
15 UNCLASSIFIED FILL   CY  23,747.00  40.00  949,880.00  22.00  522,434.00  30.00  712,410.00
16 STRUCTURE CONCRETE (OPEN CHNL.)   CY  6,471.00  215.00  1,391,265.00  200.00  1,294,200.00  270.00  1,747,170.00
17 STRUCTURE CONCRETE (RCB)   CY  1,250.00  230.00  287,500.00  200.00  250,000.00  295.00  368,750.00
18 CONTINUOUS CHNL. WALL DRAINAGE   LF  7,720.00  5.00  38,600.00  15.00  115,800.00  16.00  123,520.00
19 BAR REINF. STEEL (OPEN CHANNEL)   LB  1,190,406.00  0.53  630,915.18  0.44  523,778.64  0.43  511,874.58
20 BAR REINFORCING STEEL (RCB)   LB  175,935.00  0.54  95,004.90  0.44  77,411.40  0.48  84,448.80
21 MISCELLANEOUS CONCRETE   CY  142.00  300.00  42,600.00  300.00  42,600.00  300.00  42,600.00
22 REINF. CONCRETE STAIRWAY & RAIL   LF  108.00  400.00  43,200.00  200.00  21,600.00  168.00  18,144.00
23 CONCRETE V-DITCH   LF  1,673.00  15.00  25,095.00  18.00  30,114.00  21.00  35,133.00
24 CONC. BLOCK  WALL (27+75-33+05)   SF  1,961.00  20.00  39,220.00  13.00  25,493.00  18.00  35,298.00
25 CONCRETE BLOCK  WALL (@ ACCESS)   SF  221.00  20.00  4,420.00  13.00  2,873.00  27.00  5,967.00
26 SIDE INLET (RCP)   EA  13.00  3,000.00  39,000.00  1,500.00  19,500.00  2,300.00  29,900.00
27 SIDE INLET (PVC & PE)   EA  15.00  500.00  7,500.00  600.00  9,000.00  400.00  6,000.00
28 60" INLET   LS  1.00  20,000.00  20,000.00  14,000.00  14,000.00  9,500.00  9,500.00
29 MAINT. RD. DRAINAGE H/W & INLET   EA  8.00  2,500.00  20,000.00  2,000.00  16,000.00  5,800.00  46,400.00
30 DOWNDRAIN INLET   EA  11.00  3,000.00  33,000.00  3,000.00  33,000.00  3,100.00  34,100.00
31 DROP INLET   LS  1.00  50,000.00  50,000.00  25,000.00  25,000.00  21,000.00  21,000.00
32 TRASH DEBRIS BOOM   LS  1.00  15,000.00  15,000.00  15,000.00  15,000.00  4,900.00  4,900.00
33 CHAIN LINK FENCE   LF  7,252.00  12.00  87,024.00  7.00  50,764.00  7.50  54,390.00
34 CHAIN LINK FENCE W/BARBED WIRE   LF  371.00  15.00  5,565.00  10.00  3,710.00  11.00  4,081.00
35 CHAIN LINK DOUBLE SWING GATE   EA  3.00  1,000.00  3,000.00  750.00  2,250.00  750.00  2,250.00
36 4' WIDE CHAIN LINK GATE   EA  6.00  600.00  3,600.00  350.00  2,100.00  375.00  2,250.00
37 GUARD CABLE FENCE   LF  6,860.00  5.00  34,300.00  4.00  27,440.00  3.50  24,010.00
38 AGGREGATE BASE   TN  3,340.00  20.00  66,800.00  20.00  66,800.00  28.00  93,520.00
39 GRAVEL BASE   CY  5,021.00  25.00  125,525.00  75.00  376,575.00  48.00  241,008.00
40 TYPE I FILTER FABRIC   SY  22,190.00  1.50  33,285.00  0.70  15,533.00  0.50  11,095.00
41 TYPE II FILTER FABRIC   SY  15,630.00  1.50  23,445.00  1.25  19,537.50  1.00  15,630.00
42 PROJECT INFORMATION SIGN   EA  4.00  1,000.00  4,000.00  900.00  3,600.00  600.00  2,400.00
43 SWPPP & POST CONST. PLAN   LS  1.00  30,000.00  30,000.00  20,000.00  20,000.00  24,000.00  24,000.00
44 PLANTING & IRRIGATION   LS  1.00  70,000.00  70,000.00  25,000.00  25,000.00  45,000.00  45,000.00

TOTAL BID PRICE $ 6,758,600.08 $ 5,742,493.54 $ 6,119,160.38

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 3/26/03 No. OF BIDDERS: 14 No. OF BID ITEMS: 44 W.O. No: EF07331

PROJECT: SEGUNDA DESHECHA CANADA CHANNEL LIMITS: EL CAMINO REAL TO DOWNSTREAM OF I-5 FREEWAY

ENGINEER'S ESTIMATE

SCHEDULE OF WORK ITEMS

BELCZAK & SONS, INC. SUKUT CONSTRUCTION, INC
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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  98,000.00  98,000.00  200,000.00  200,000.00  200,000.00  200,000.00
2 CLASS B FIELD OFFICE   LS  1.00  15,000.00  15,000.00  35,000.00  35,000.00  41,000.00  41,000.00
3 CONSTRUCTION MONITORING   LS  1.00  40,000.00  40,000.00  80,000.00  80,000.00  121,000.00  121,000.00
4 DEWATERING   LS  1.00  25,000.00  25,000.00  80,000.00  80,000.00  165,000.00  165,000.00
5 MAINT. TRAFFIC, DETOURS & ACCESS   LS  1.00  80,000.00  80,000.00  20,000.00  20,000.00  34,000.00  34,000.00
6 DUST CONTROL   LS  1.00  25,000.00  25,000.00  60,000.00  60,000.00  71,000.00  71,000.00
7 CLEARING & GRUBBING   LS  1.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00
8 REMOVE UNREINFORCED PCC   LS  1.00  15,500.00  15,500.00  30,000.00  30,000.00  11,000.00  11,000.00
9 REMOVE REINFORCED PCC   CY  1,900.00  96.00  182,400.00  55.00  104,500.00  55.00  104,500.00
10 REMOVE FENCING   LF  6,632.00  3.00  19,896.00  2.00  13,264.00  2.10  13,927.20
11 TEMPORARY FENCE   LS  1.00  11,000.00  11,000.00  5,000.00  5,000.00  8,400.00  8,400.00
12 UNCLASSIFIED EXCAVATION   CY  9,182.00  17.00  156,094.00  35.00  321,370.00  16.50  151,503.00
13 SHORING & TRENCH SHORING   LS  1.00  215,000.00  215,000.00  700,000.00  700,000.00  756,048.44  756,048.44
14 STRUCTURE BACKFILL   CY  2,652.00  36.00  95,472.00  45.00  119,340.00  48.00  127,296.00
15 UNCLASSIFIED FILL   CY  23,747.00  34.00  807,398.00  39.00  926,133.00  39.00  926,133.00
16 STRUCTURE CONCRETE (OPEN CHNL.)   CY  6,471.00  320.00  2,070,720.00  205.00  1,326,555.00  232.00  1,501,272.00
17 STRUCTURE CONCRETE (RCB)   CY  1,250.00  300.00  375,000.00  200.00  250,000.00  232.00  290,000.00
18 CONTINUOUS CHNL. WALL DRAINAGE   LF  7,720.00  33.00  254,760.00  30.00  231,600.00  19.00  146,680.00
19 BAR REINF. STEEL (OPEN CHANNEL)   LB  1,190,406.00  0.41  488,066.46  0.40  476,162.40  0.46  547,586.76
20 BAR REINFORCING STEEL (RCB)   LB  175,935.00  0.60  105,561.00  0.45  79,170.75  0.47  82,689.45
21 MISCELLANEOUS CONCRETE   CY  142.00  500.00  71,000.00  210.00  29,820.00  370.00  52,540.00
22 REINF. CONCRETE STAIRWAY & RAIL   LF  108.00  180.00  19,440.00  275.00  29,700.00  390.00  42,120.00
23 CONCRETE V-DITCH   LF  1,673.00  6.00  10,038.00  15.00  25,095.00  19.00  31,787.00
24 CONC. BLOCK  WALL (27+75-33+05)   SF  1,961.00  28.00  54,908.00  25.00  49,025.00  23.00  45,103.00
25 CONCRETE BLOCK  WALL (@ ACCESS)   SF  221.00  53.00  11,713.00  60.00  13,260.00  24.00  5,304.00
26 SIDE INLET (RCP)   EA  13.00  3,700.00  48,100.00  5,000.00  65,000.00  8,000.00  104,000.00
27 SIDE INLET (PVC & PE)   EA  15.00  2,400.00  36,000.00  2,000.00  30,000.00  1,150.00  17,250.00
28 60" INLET   LS  1.00  47,000.00  47,000.00  20,000.00  20,000.00  4,100.00  4,100.00
29 MAINT. RD. DRAINAGE H/W & INLET   EA  8.00  4,300.00  34,400.00  3,000.00  24,000.00  2,000.00  16,000.00
30 DOWNDRAIN INLET   EA  11.00  5,900.00  64,900.00  5,000.00  55,000.00  2,400.00  26,400.00
31 DROP INLET   LS  1.00  30,000.00  30,000.00  20,000.00  20,000.00  15,000.00  15,000.00
32 TRASH DEBRIS BOOM   LS  1.00  18,000.00  18,000.00  20,000.00  20,000.00  10,000.00  10,000.00
33 CHAIN LINK FENCE   LF  7,252.00  15.00  108,780.00  10.00  72,520.00  7.75  56,203.00
34 CHAIN LINK FENCE W/BARBED WIRE   LF  371.00  16.00  5,936.00  10.00  3,710.00  11.00  4,081.00
35 CHAIN LINK DOUBLE SWING GATE   EA  3.00  1,500.00  4,500.00  950.00  2,850.00  760.00  2,280.00
36 4' WIDE CHAIN LINK GATE   EA  6.00  700.00  4,200.00  380.00  2,280.00  375.00  2,250.00
37 GUARD CABLE FENCE   LF  6,860.00  6.00  41,160.00  4.00  27,440.00  3.60  24,696.00
38 AGGREGATE BASE   TN  3,340.00  18.00  60,120.00  30.00  100,200.00  18.00  60,120.00
39 GRAVEL BASE   CY  5,021.00  45.00  225,945.00  55.00  276,155.00  49.25  247,284.25
40 TYPE I FILTER FABRIC   SY  22,190.00  1.00  22,190.00  0.60  13,314.00  1.40  31,066.00
41 TYPE II FILTER FABRIC   SY  15,630.00  2.00  31,260.00  1.00  15,630.00  2.00  31,260.00
42 PROJECT INFORMATION SIGN   EA  4.00  1,000.00  4,000.00  1,000.00  4,000.00  700.00  2,800.00
43 SWPPP & POST CONST. PLAN   LS  1.00  28,300.00  28,300.00  95,000.00  95,000.00  30,000.00  30,000.00
44 PLANTING & IRRIGATION   LS  1.00  70,000.00  70,000.00  95,000.00  95,000.00  70,000.00  70,000.00

TOTAL BID PRICE $ 6,206,757.46 $ 6,222,094.15 $ 6,305,680.10

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 3/26/03 No. OF BIDDERS: 14 No. OF BID ITEMS: 44 W.O. No: EF07331

PROJECT: SEGUNDA DESHECHA CANADA CHANNEL LIMITS: EL CAMINO REAL TO DOWNSTREAM OF I-5 FREEWAY

SCHEDULE OF WORK ITEMS

HERZOG CONTRACTING CORP. KEC ENGINEERING SEMA CONSTRUCTION, INC.
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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  200,000.00  200,000.00  200,000.00  200,000.00  200,000.00  200,000.00
2 CLASS B FIELD OFFICE   LS  1.00  15,000.00  15,000.00  20,000.00  20,000.00  13,550.00  13,550.00
3 CONSTRUCTION MONITORING   LS  1.00  30,000.00  30,000.00  15,000.00  15,000.00  80,000.00  80,000.00
4 DEWATERING   LS  1.00  75,000.00  75,000.00  50,000.00  50,000.00  250,000.00  250,000.00
5 MAINT. TRAFFIC, DETOURS & ACCESS   LS  1.00  50,000.00  50,000.00  25,000.00  25,000.00  50,000.00  50,000.00
6 DUST CONTROL   LS  1.00  50,000.00  50,000.00  30,000.00  30,000.00  25,000.00  25,000.00
7 CLEARING & GRUBBING   LS  1.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00
8 REMOVE UNREINFORCED PCC   LS  1.00  15,000.00  15,000.00  50,000.00  50,000.00  450.00  450.00
9 REMOVE REINFORCED PCC   CY  1,900.00  82.00  155,800.00  50.00  95,000.00  60.00  114,000.00
10 REMOVE FENCING   LF  6,632.00  2.00  13,264.00  15.00  99,480.00  4.00  26,528.00
11 TEMPORARY FENCE   LS  1.00  10,000.00  10,000.00  35,000.00  35,000.00  20,000.00  20,000.00
12 UNCLASSIFIED EXCAVATION   CY  9,182.00  44.00  404,008.00  25.00  229,550.00  80.00  734,560.00
13 SHORING & TRENCH SHORING   LS  1.00  715,365.00  715,365.00  400,000.00  400,000.00  1,100,000.00  1,100,000.00
14 STRUCTURE BACKFILL   CY  2,652.00  29.00  76,908.00  50.00  132,600.00  65.00  172,380.00
15 UNCLASSIFIED FILL   CY  23,747.00  39.00  926,133.00  40.00  949,880.00  37.00  878,639.00
16 STRUCTURE CONCRETE (OPEN CHNL.)   CY  6,471.00  278.00  1,798,938.00  400.00  2,588,400.00  235.00  1,520,685.00
17 STRUCTURE CONCRETE (RCB)   CY  1,250.00  313.00  391,250.00  350.00  437,500.00  200.00  250,000.00
18 CONTINUOUS CHNL. WALL DRAINAGE   LF  7,720.00  16.00  123,520.00  12.00  92,640.00  15.00  115,800.00
19 BAR REINF. STEEL (OPEN CHANNEL)   LB  1,190,406.00  0.47  559,490.82  0.55  654,723.30  0.40  476,162.40
20 BAR REINFORCING STEEL (RCB)   LB  175,935.00  0.51  89,726.85  0.55  96,764.25  0.42  73,892.70
21 MISCELLANEOUS CONCRETE   CY  142.00  282.00  40,044.00  250.00  35,500.00  500.00  71,000.00
22 REINF. CONCRETE STAIRWAY & RAIL   LF  108.00  285.00  30,780.00  140.00  15,120.00  500.00  54,000.00
23 CONCRETE V-DITCH   LF  1,673.00  12.00  20,076.00  25.00  41,825.00  30.00  50,190.00
24 CONC. BLOCK  WALL (27+75-33+05)   SF  1,961.00  27.00  52,947.00  25.00  49,025.00  41.00  80,401.00
25 CONCRETE BLOCK  WALL (@ ACCESS)   SF  221.00  46.00  10,166.00  25.00  5,525.00  100.00  22,100.00
26 SIDE INLET (RCP)   EA  13.00  2,800.00  36,400.00  2,000.00  26,000.00  5,500.00  71,500.00
27 SIDE INLET (PVC & PE)   EA  15.00  800.00  12,000.00  650.00  9,750.00  1,750.00  26,250.00
28 60" INLET   LS  1.00  8,500.00  8,500.00  6,000.00  6,000.00  25,000.00  25,000.00
29 MAINT. RD. DRAINAGE H/W & INLET   EA  8.00  4,400.00  35,200.00  3,000.00  24,000.00  8,000.00  64,000.00
30 DOWNDRAIN INLET   EA  11.00  4,000.00  44,000.00  2,500.00  27,500.00  8,000.00  88,000.00
31 DROP INLET   LS  1.00  34,000.00  34,000.00  12,000.00  12,000.00  15,000.00  15,000.00
32 TRASH DEBRIS BOOM   LS  1.00  5,400.00  5,400.00  6,000.00  6,000.00  7,000.00  7,000.00
33 CHAIN LINK FENCE   LF  7,252.00  13.00  94,276.00  10.00  72,520.00  8.00  58,016.00
34 CHAIN LINK FENCE W/BARBED WIRE   LF  371.00  20.00  7,420.00  13.00  4,823.00  10.00  3,710.00
35 CHAIN LINK DOUBLE SWING GATE   EA  3.00  1,143.00  3,429.00  1,000.00  3,000.00  1,000.00  3,000.00
36 4' WIDE CHAIN LINK GATE   EA  6.00  520.00  3,120.00  500.00  3,000.00  600.00  3,600.00
37 GUARD CABLE FENCE   LF  6,860.00  5.00  34,300.00  3.00  20,580.00  4.50  30,870.00
38 AGGREGATE BASE   TN  3,340.00  51.00  170,340.00  30.00  100,200.00  50.00  167,000.00
39 GRAVEL BASE   CY  5,021.00  70.00  351,470.00  35.00  175,735.00  60.00  301,260.00
40 TYPE I FILTER FABRIC   SY  22,190.00  0.52  11,538.80  4.00  88,760.00  2.50  55,475.00
41 TYPE II FILTER FABRIC   SY  15,630.00  0.71  11,097.30  4.00  62,520.00  2.50  39,075.00
42 PROJECT INFORMATION SIGN   EA  4.00  1,000.00  4,000.00  2,000.00  8,000.00  1,500.00  6,000.00
43 SWPPP & POST CONST. PLAN   LS  1.00  55,000.00  55,000.00  20,000.00  20,000.00  65,000.00  65,000.00
44 PLANTING & IRRIGATION   LS  1.00  45,000.00  45,000.00  40,000.00  40,000.00  60,000.00  60,000.00

TOTAL BID PRICE $ 6,894,907.77 $ 7,133,920.55 $ 7,544,094.10

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 3/26/03 No. OF BIDDERS: 14 No. OF BID ITEMS: 44 W.O. No: EF07331

PROJECT: SEGUNDA DESHECHA CANADA CHANNEL LIMITS: EL CAMINO REAL TO DOWNSTREAM OF I-5 FREEWAY

SCHEDULE OF WORK ITEMS

COLICH & SONS SHIMMICK CONSTRUCTION CO., INC. STEVE P. RADOS, INC.
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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  200,000.00  200,000.00  200,000.00  200,000.00  200,000.00  200,000.00
2 CLASS B FIELD OFFICE   LS  1.00  10,000.00  10,000.00  25,000.00  25,000.00  25,000.00  25,000.00
3 CONSTRUCTION MONITORING   LS  1.00  50,000.00  50,000.00  120,000.00  120,000.00  140,000.00  140,000.00
4 DEWATERING   LS  1.00  1,000.00  1,000.00  125,000.00  125,000.00  315,000.00  315,000.00
5 MAINT. TRAFFIC, DETOURS & ACCESS   LS  1.00  2,000.00  2,000.00  160,000.00  160,000.00  180,000.00  180,000.00
6 DUST CONTROL   LS  1.00  10,000.00  10,000.00  80,000.00  80,000.00  150,000.00  150,000.00
7 CLEARING & GRUBBING   LS  1.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00  75,000.00
8 REMOVE UNREINFORCED PCC   LS  1.00  5,000.00  5,000.00  27,000.00  27,000.00  50,000.00  50,000.00
9 REMOVE REINFORCED PCC   CY  1,900.00  150.00  285,000.00  130.00  247,000.00  120.00  228,000.00
10 REMOVE FENCING   LF  6,632.00  1.00  6,632.00  4.00  26,528.00  2.30  15,253.60
11 TEMPORARY FENCE   LS  1.00  2,000.00  2,000.00  20,000.00  20,000.00  18,000.00  18,000.00
12 UNCLASSIFIED EXCAVATION   CY  9,182.00  86.00  789,652.00  44.00  404,008.00  45.00  413,190.00
13 SHORING & TRENCH SHORING   LS  1.00  1,112,397.00  1,112,397.00  600,000.00  600,000.00  1,250,000.00  1,250,000.00
14 STRUCTURE BACKFILL   CY  2,652.00  30.00  79,560.00  45.00  119,340.00  70.00  185,640.00
15 UNCLASSIFIED FILL   CY  23,747.00  30.00  712,410.00  41.00  973,627.00  32.00  759,904.00
16 STRUCTURE CONCRETE (OPEN CHNL.)   CY  6,471.00  314.00  2,031,894.00  288.00  1,863,648.00  268.00  1,734,228.00
17 STRUCTURE CONCRETE (RCB)   CY  1,250.00  320.00  400,000.00  320.00  400,000.00  230.00  287,500.00
18 CONTINUOUS CHNL. WALL DRAINAGE   LF  7,720.00  10.00  77,200.00  28.00  216,160.00  14.00  108,080.00
19 BAR REINF. STEEL (OPEN CHANNEL)   LB  1,190,406.00  0.65  773,763.90  0.40  476,162.40  0.45  535,682.70
20 BAR REINFORCING STEEL (RCB)   LB  175,935.00  0.46  80,930.10  0.44  77,411.40  0.45  79,170.75
21 MISCELLANEOUS CONCRETE   CY  142.00  320.00  45,440.00  300.00  42,600.00  355.00  50,410.00
22 REINF. CONCRETE STAIRWAY & RAIL   LF  108.00  100.00  10,800.00  225.00  24,300.00  235.00  25,380.00
23 CONCRETE V-DITCH   LF  1,673.00  5.00  8,365.00  25.00  41,825.00  23.00  38,479.00
24 CONC. BLOCK  WALL (27+75-33+05)   SF  1,961.00  25.00  49,025.00  40.00  78,440.00  32.00  62,752.00
25 CONCRETE BLOCK  WALL (@ ACCESS)   SF  221.00  25.00  5,525.00  75.00  16,575.00  39.00  8,619.00
26 SIDE INLET (RCP)   EA  13.00  500.00  6,500.00  3,700.00  48,100.00  5,600.00  72,800.00
27 SIDE INLET (PVC & PE)   EA  15.00  300.00  4,500.00  2,400.00  36,000.00  4,400.00  66,000.00
28 60" INLET   LS  1.00  1,000.00  1,000.00  6,400.00  6,400.00  25,000.00  25,000.00
29 MAINT. RD. DRAINAGE H/W & INLET   EA  8.00  1,000.00  8,000.00  2,900.00  23,200.00  7,000.00  56,000.00
30 DOWNDRAIN INLET   EA  11.00  300.00  3,300.00  3,500.00  38,500.00  7,800.00  85,800.00
31 DROP INLET   LS  1.00  5,000.00  5,000.00  25,000.00  25,000.00  30,000.00  30,000.00
32 TRASH DEBRIS BOOM   LS  1.00  5,000.00  5,000.00  6,700.00  6,700.00  4,200.00  4,200.00
33 CHAIN LINK FENCE   LF  7,252.00  12.00  87,024.00  11.00  79,772.00  12.50  90,650.00
34 CHAIN LINK FENCE W/BARBED WIRE   LF  371.00  16.00  5,936.00  17.00  6,307.00  19.00  7,049.00
35 CHAIN LINK DOUBLE SWING GATE   EA  3.00  500.00  1,500.00  1,000.00  3,000.00  1,050.00  3,150.00
36 4' WIDE CHAIN LINK GATE   EA  6.00  300.00  1,800.00  450.00  2,700.00  415.00  2,490.00
37 GUARD CABLE FENCE   LF  6,860.00  5.00  34,300.00  4.00  27,440.00  4.60  31,556.00
38 AGGREGATE BASE   TN  3,340.00  20.00  66,800.00  65.00  217,100.00  32.00  106,880.00
39 GRAVEL BASE   CY  5,021.00  26.00  130,546.00  70.00  351,470.00  63.00  316,323.00
40 TYPE I FILTER FABRIC   SY  22,190.00  10.00  221,900.00  2.00  44,380.00  1.75  38,832.50
41 TYPE II FILTER FABRIC   SY  15,630.00  10.00  156,300.00  2.00  31,260.00  2.00  31,260.00
42 PROJECT INFORMATION SIGN   EA  4.00  500.00  2,000.00  1,000.00  4,000.00  1,000.00  4,000.00
43 SWPPP & POST CONST. PLAN   LS  1.00  10,000.00  10,000.00  138,000.00  138,000.00  110,000.00  110,000.00
44 PLANTING & IRRIGATION   LS  1.00  20,000.00  20,000.00  70,000.00  70,000.00  50,000.00  50,000.00

TOTAL BID PRICE $ 7,595,000.00 $ 7,598,953.80 $ 8,067,279.55

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 3/26/03 No. OF BIDDERS: 14 No. OF BID ITEMS: 44 W.O. No: EF07331

PROJECT: SEGUNDA DESHECHA CANADA CHANNEL LIMITS: EL CAMINO REAL TO DOWNSTREAM OF I-5 FREEWAY

SCHEDULE OF WORK ITEMS

STEVE BUBALO CONSTRUCTION CO. FCI CONSTRUCTORS, INC. BRUTOCO ENGINEERING & CONST.
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ITEM
NO. DESCRIPTION UNIT QUANTITY ITEM PRICE TOTAL ITEM PRICE TOTAL ITEM PRICE TOTAL

1 MOBILIZATION   LS  1.00  150,000.00  150,000.00  200,000.00  200,000.00  200,000.00  200,000.00
2 CLASS B FIELD OFFICE   LS  1.00  30,000.00  30,000.00  60,000.00  60,000.00  15,000.00  15,000.00
3 CONSTRUCTION MONITORING   LS  1.00  40,000.00  40,000.00  15,000.00  15,000.00  100,000.00  100,000.00
4 DEWATERING   LS  1.00  350,000.00  350,000.00  200,000.00  200,000.00  350,000.00  350,000.00
5 MAINT. TRAFFIC, DETOURS & ACCESS   LS  1.00  80,000.00  80,000.00  150,000.00  150,000.00  150,000.00  150,000.00
6 DUST CONTROL   LS  1.00  48,000.00  48,000.00  40,000.00  40,000.00  50,000.00  50,000.00
7 CLEARING & GRUBBING   LS  1.00  125,000.00  125,000.00  75,000.00  75,000.00  75,000.00  75,000.00
8 REMOVE UNREINFORCED PCC   LS  1.00  35,000.00  35,000.00  100,000.00  100,000.00  5,000.00  5,000.00
9 REMOVE REINFORCED PCC   CY  1,900.00  83.00  157,700.00  85.00  161,500.00  50.00  95,000.00
10 REMOVE FENCING   LF  6,632.00  2.00  13,264.00  3.00  19,896.00  4.00  26,528.00
11 TEMPORARY FENCE   LS  1.00  15,000.00  15,000.00  5,300.00  5,300.00  5,000.00  5,000.00
12 UNCLASSIFIED EXCAVATION   CY  9,182.00  38.00  348,916.00  60.00  550,920.00  25.00  229,550.00
13 SHORING & TRENCH SHORING   LS  1.00  900,000.00  900,000.00  850,000.00  850,000.00  3,000,000.00  3,000,000.00
14 STRUCTURE BACKFILL   CY  2,652.00  42.00  111,384.00  33.00  87,516.00  60.00  159,120.00
15 UNCLASSIFIED FILL   CY  23,747.00  56.50  1,341,705.50  37.00  878,639.00  49.00  1,163,603.00
16 STRUCTURE CONCRETE (OPEN CHNL.)   CY  6,471.00  370.00  2,394,270.00  355.00  2,297,205.00  270.00  1,747,170.00
17 STRUCTURE CONCRETE (RCB)   CY  1,250.00  312.00  390,000.00  355.00  443,750.00  983.00  1,228,750.00
18 CONTINUOUS CHNL. WALL DRAINAGE   LF  7,720.00  17.00  131,240.00  75.00  579,000.00  12.00  92,640.00
19 BAR REINF. STEEL (OPEN CHANNEL)   LB  1,190,406.00  0.45  535,682.70  0.45  535,682.70  0.46  547,586.76
20 BAR REINFORCING STEEL (RCB)   LB  175,935.00  0.45  79,170.75  0.45  79,170.75  0.46  80,930.10
21 MISCELLANEOUS CONCRETE   CY  142.00  380.00  53,960.00  500.00  71,000.00  525.00  74,550.00
22 REINF. CONCRETE STAIRWAY & RAIL   LF  108.00  450.00  48,600.00  205.00  22,140.00  385.00  41,580.00
23 CONCRETE V-DITCH   LF  1,673.00  13.00  21,749.00  20.00  33,460.00  14.00  23,422.00
24 CONC. BLOCK  WALL (27+75-33+05)   SF  1,961.00  36.00  70,596.00  27.00  52,947.00  22.00  43,142.00
25 CONCRETE BLOCK  WALL (@ ACCESS)   SF  221.00  60.00  13,260.00  43.00  9,503.00  22.00  4,862.00
26 SIDE INLET (RCP)   EA  13.00  5,750.00  74,750.00  1,500.00  19,500.00  1,500.00  19,500.00
27 SIDE INLET (PVC & PE)   EA  15.00  3,500.00  52,500.00  610.00  9,150.00  900.00  13,500.00
28 60" INLET   LS  1.00  12,000.00  12,000.00  8,300.00  8,300.00  6,000.00  6,000.00
29 MAINT. RD. DRAINAGE H/W & INLET   EA  8.00  465.00  3,720.00  2,500.00  20,000.00  1,400.00  11,200.00
30 DOWNDRAIN INLET   EA  11.00  875.00  9,625.00  3,700.00  40,700.00  2,000.00  22,000.00
31 DROP INLET   LS  1.00  17,000.00  17,000.00  45,000.00  45,000.00  16,000.00  16,000.00
32 TRASH DEBRIS BOOM   LS  1.00  19,000.00  19,000.00  15,000.00  15,000.00  30,000.00  30,000.00
33 CHAIN LINK FENCE   LF  7,252.00  7.75  56,203.00  8.00  58,016.00  8.00  58,016.00
34 CHAIN LINK FENCE W/BARBED WIRE   LF  371.00  10.75  3,988.25  11.00  4,081.00  12.00  4,452.00
35 CHAIN LINK DOUBLE SWING GATE   EA  3.00  745.00  2,235.00  750.00  2,250.00  1,000.00  3,000.00
36 4' WIDE CHAIN LINK GATE   EA  6.00  370.00  2,220.00  370.00  2,220.00  400.00  2,400.00
37 GUARD CABLE FENCE   LF  6,860.00  3.50  24,010.00  3.50  24,010.00  4.00  27,440.00
38 AGGREGATE BASE   TN  3,340.00  35.00  116,900.00  36.00  120,240.00  27.00  90,180.00
39 GRAVEL BASE   CY  5,021.00  55.00  276,155.00  58.00  291,218.00  58.00  291,218.00
40 TYPE I FILTER FABRIC   SY  22,190.00  0.66  14,645.40  0.75  16,642.50  2.50  55,475.00
41 TYPE II FILTER FABRIC   SY  15,630.00  1.00  15,630.00  0.50  7,815.00  2.50  39,075.00
42 PROJECT INFORMATION SIGN   EA  4.00  1,000.00  4,000.00  750.00  3,000.00  700.00  2,800.00
43 SWPPP & POST CONST. PLAN   LS  1.00  38,000.00  38,000.00  15,000.00  15,000.00  50,000.00  50,000.00
44 PLANTING & IRRIGATION   LS  1.00  25,000.00  25,000.00  120,000.00  120,000.00  60,000.00  60,000.00

TOTAL BID PRICE $ 8,252,079.60 $ 8,339,771.95 $ 10,310,689.86

COUNTY OF ORANGE
PUBLIC FACILITIES AND RESOURCES DEPARTMENT

BID ABSTRACT

BIDS OPENED: 3/26/03 No. OF BIDDERS: 14 No. OF BID ITEMS: 44 W.O. No: EF07331

PROJECT: SEGUNDA DESHECHA CANADA CHANNEL LIMITS: EL CAMINO REAL TO DOWNSTREAM OF I-5 FREEWAY

SCHEDULE OF WORK ITEMS

T. B. PENICK & SONS, INC. BANSHEE CONSTRUCTION CO. MCM CONSTRUCTION, INC.


